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The Project 

The proposed project will construct a 15,900 square-foot 
steel frame building facility on the northeast corner of pro-
posed site at 200 Burma Road, Oakland, CA.  The purpose 
of this project is to provide classroom and field training for 
Maintenance and Operation staff.  The building project in-
cludes three medium sized training rooms, a large training 
room, office and work stations, conference room, computer 
training room, equipment simulators, truck training bays, 
paved open space for outdoor training. Type of work in-
cludes but not limited to the following:  site clearing, as-
phalt concrete parking lot, striping, utility, drainage work, 
concrete foundation/pile work, fabrication and erection of 
steel building structure, exterior insulated wall panels, inte-
rior wall construction, vertical retractable partition walls, 
painting, tile, flooring, suspended ceilings, cabinetry,  
restrooms, plumbing, lighting, insulation, roofing, roof spe-
cialties, skylights, windows, window shades and blinds, 
signs, steel shelving, doors, lighting and electrical, commu-
nication systems, photovoltaic system, intrusion alarm sys-
tem, fire alarm and fire sprinkler system, HVAC, sewage 
pump station, wheelchair lift and achieve LEED Silver cer-
tification. The project estimated cost is $13.4M 

 

How to Participate in the Bidding Process? 

This project was advertised on October 9, 2017.   See link— 

http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php 

Mandatory Pre-Bid Meeting Date 

A mandatory pre-bid meeting is scheduled for 10 a.m. on   
November 16, 2017 in the District Auditorium at 111 Grand 
Ave, Oakland, CA, 94612 

 

Construction Duration  

300 working days (excluding plant establish-
ment period). 

Project Location 

On I-80 near Oakland in Alameda County, at the San 
Francisco-Oakland Bay Bridge Toll Plaza Building site  

200 Burma Road, Oakland, CA.   
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